# NexaWorks

Response to Request for Proposal — Balanced, Disciplined Procurement Platform Delivery

## Executive Summary

NexaWorks is a mid-size professional services firm with 8 years of experience delivering procurement and workflow platforms for enterprise clients. Our proposal emphasizes disciplined program management, a balanced technical approach, and an industry-leading support model.

## Understanding of Requirements

We understand the platform must ingest supplier proposals, apply configurable weighted criteria loaded from a central data store, produce auditable and defensible rankings, and integrate with existing enterprise systems. Reliability, clear governance, and strong support are priorities given this platform will directly influence procurement decisions.

## Proposed Solution

NexaWorks proposes a modular cloud architecture with clearly separated ingestion, scoring, and reporting layers. Integration with SAP and Oracle ERP systems is delivered via a dedicated middleware layer using industry-standard connectors, reducing coupling between the core platform and client systems. The architecture is designed for incremental extension as requirements evolve.

## Implementation Approach

Our delivery methodology is built around named workstreams (Platform, Integration, Data, Change Management) each with a clear RACI matrix and a dedicated workstream lead. We maintain a living risk register reviewed weekly with the client, and a staffing curve that ramps senior resources up during integration-heavy phases and down during steady-state delivery. This is consistently our strongest area of client feedback across past engagements.

## Timeline

| Phase | Duration | Dependency |
|---|---|---|
| Discovery | 3 weeks | Client stakeholder availability |
| Design | 4 weeks | Discovery sign-off |
| Build - Core Platform | 10 weeks | Design sign-off |
| Build - Integrations | 6 weeks | Test environment access |
| Testing & UAT | 5 weeks | Build complete |
| Training & Go-Live | 2 weeks | UAT sign-off |

## Team Structure

• Program Manager — single point of accountability, weekly client reporting

• 2x Solution Architects — platform and integration architecture

• 5x Engineers — full-stack build across core platform and integrations

• QA Lead — dedicated test planning and execution

• Trainer — end-user enablement and documentation

• Support Lead — transition planning into steady-state support

## Milestones

| Milestone | Owner | Exit Criteria |
|---|---|---|
| Discovery Sign-off | Program Manager | Requirements matrix approved |
| Architecture Approved | Solution Architect | Design review passed |
| Core Platform Demo | Engineering Lead | Demo accepted by client |
| Integration Complete | Integration Architect | End-to-end integration test passed |
| UAT Entry | QA Lead | Test plan approved |
| UAT Exit | QA Lead | All critical defects resolved |
| Training Complete | Trainer | 90% user attendance, feedback score >4/5 |
| Go-Live | Program Manager | Production cutover confirmed |

## Price Table

| Line Item | Amount (USD) |
|---|---|
| Discovery | $60,000 |
| Build | $410,000 |
| Testing | $70,000 |
| Training | $40,000 |
| Year 1 Support | $90,000 |
| Total (Year 1) | $670,000 |

## Pricing Assumptions

Fixed price for the scope defined in the accompanying statement of work, subject to our standard change control process for scope changes. Assumes client provides access to a representative test environment within two weeks of project kickoff.

## Security Controls

NexaWorks is currently pursuing ISO 27001 certification, targeted for completion within the next 12 months (not yet certified — we disclose this transparently). Multi-factor authentication is enforced for all users, data is encrypted in transit, and we perform regular automated vulnerability scanning of the platform.

## Compliance Information

Our platform is GDPR compliant and a Data Processing Agreement is available for review during contracting. We support configurable data retention policies aligned to client compliance needs.

## Risks

- • Integration delays — Likelihood: Medium, Impact: Medium — Mitigation: early integration spike in week 3
- • Scope creep — Likelihood: Medium, Impact: Low — Mitigation: formal change control process
- • Staff availability — Likelihood: Low, Impact: Medium — Mitigation: dedicated bench resources
- • Data quality issues — Likelihood: Medium, Impact: Medium — Mitigation: data profiling during discovery

## Support Model

NexaWorks offers a dedicated support portal with a named Customer Success Manager and tiered SLAs: Severity 1 — 2 hour response, Severity 2 — 8 hour response, Severity 3 — 24 hour response. Support is available 24 hours a day, 5 days a week, backed by a searchable knowledge base and monthly service review meetings with the client.

## Relevant Experience

NexaWorks has delivered comparable procurement evaluation platforms for three mid-size enterprise clients over the past four years, each resulting in measurable reductions in manual evaluation effort and improved audit readiness.

## References

- • Alicia Ferrante, Head of Procurement, Lakeside Manufacturing (fictional reference) — available on request
- • Tom Okafor, IT Director, Summit Logistics Group (fictional reference) — available on request
- • Rina Kapoor, VP Operations, BlueBridge Insurance (fictional reference) — available on request